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a -
"Kerry Gee" 
<kcgee@unitedpark.com> 

To Kathryn Hernandez/EPR/R8/USEPA/US@EPA 

cc 
04/07/2008 12:14 PM 

bee 

Subject FW: Draft Richardson Flat scope and costs for your review 

Kathy 

Call me about this when you can. 

Thanks 

Kerry 

-----Original Message-----
From: Bronson, Brent [mailto:Brent Bronson®golder.com] 
Sent: Sunday, April 06, 2008 4:12 PM 
To: Kerry Gee 
Cc: Miller, Scott; Bailey, Brent 
Subject: Draft Richardson Flat scope and costs for your review 

Kerry, please take a look at the attached and see if the scope I costs 
is what you had in mind. Consider this a draft, I can make any changes 
and edits you suggest. Once you have reviewed and we make any edits 
needed, we need to get this scope to Dave Reisman from the EPA to review 
and approve (see email trail below). I am not exactly sure what the 
approval process is for the EPA, so any advice or help you can provide 
to grease the skids will be greatly appreciated. Once we get contract 
addendum approval, I should be able to schedule a trip within a week. 

I am out of the office on a project till Wed PM, but will give you a 
call later this week. 

Cheers, 
Brent 

-----Original Message----
From: Bronson, Brent 
Sent: Wednesday, April 02, 2008 8:07AM 
To: Gusek, Jim; Bailey, Brent; Eurick, Neil; Miller, Scott 
Subject: RE: Park City? 

Thanks Jim, I will put something together later this week and get it to 
you. Can you pls forward your rates, 

Thanks, 

Brent R. Bronson, P.E. 

Principal 



-----Original Message----
From: Gusek, Jim 
Sent: Wednesday, April 02, 2008 7:15AM 
To: Bailey, Brent; Bronson, Brent; Eurick, Neil; Miller, Scott 
Subject: FW: Park City? 

All: 

It appears that my EPA client is willing to entertain a funding transfer 
but he is very busy. 

As he says below, he wants to know more and I recommend that you provide 
the name and contact information for your EPA contact, the dollar amount 
involved, who will shoulder the paperwork, a succinct work scope, etc. 
It needs to be painless and seamless in order for Dave Reisman to go to 
bat for us "up the chain". 

Regards, 

Jim 

Jim Gusek, P.E. 
Senior Consultant - Water Treatment Group Golder Associates Inc. 
44 Union Blvd Suite 300 
Lakewood, CO 80228 
(303) 980-0540 (Receptionist) 
(720) 920-4627 {Direct) 
(303) 985-2080 (Fax) 

-----Original Message-----
From: Reisman.David®epamail.epa.gov 
[mailto:Reisman.David®epamail.epa.gov) 
Sent: Tuesday, April 01, 2008 6:36 PM 
To: Gusek, Jim 
Subject: Re: Park City? 

Can you give me some particulars? Park City actually wanted me to 
provide them a little funding and I delayed them. I guess I need to 
write a new RFP quickly, but I will have a fight up the chain. There 
isn't a lot of support to keep doing this ... yet I got 2 new mines this 
week to work on .... 

I need to know what part of EPA wants the work and what site. Then with 
all this other work, I may approach contracts and beg. I just don't have 
the time to do an RFP right now. As you know, it is a lot of work. 

dave 
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Golder Associates Inc. 
44 Union Boulevard, Suite 300 
Lakewood. CO USA 80228 
Telephone: (303) 980-0540 
Fox: (303) 985-2080 
www.golder.com 

April 6, 2008 

United Park City Mines Company 
890 Main Street 
Park City, Utah 84060 

Attention: Mr. Kerrv Gee. Vice President 

RE: SCOPE AND COST ESTIMATE FOR 2008 SUPPORT FOR RICHARDSON FLATS 
GEOTECNICAL SUP-PORT AND CAPACITY STUDY 

Dear Kerry: 

Golder Associates Inc. (Golder) is pleased to provide this scope of work and cost estimate to 
complete a geotechnical assessment and volumetric study to evaluate the potential to increase the 
capacity to place impacted sediments and materials at the Richardson Flat impoundment. It is our 
understanding that the additional capacity is desired in part to accommodate approximately 150,000 
to 200,000 cubic yards of Silver Creek sediments, at the request of the USEPA. Based upon our 
discussion on April I, we anticipate that this work will include: 

• Conduct a site visit by Brent Bronson to review the current conditions, site constraints, and 
discuss the potential options. 

• Prepare grading plans to evaluate the ability to increase the design capacity to place impacted 
sediments on the existing impoundment. For scoping purposes, we have assumed that two 
options will be evaluated, e.g., a conventional design and a geomorphic approach. 

• Conduct a geotechnical assessment of the preferred option, based upon available data from 
our previous review of the geotechnical conditions at Richardson Flat. Construction 
recommendations will be an inherent part of this work phase. 

• Document the evaluations in a brief letter report. 

Golder previously conducted a geotechnical review and provided engineering recommendations for 
soil cover placement and a buttress design for the Richardson Flat tailing impoundment which are 
documented in a May 26, 2006 letter report. Since that time, we understand that the downgradient 
retention embankment has been buttressed and cover soils have been placed to approximately 300-ft 
to 400-ft upgradient of the embankment. We also understand that amongst other site constraints, the 
design for the ball fields and park and ride have fixed the elevation in the south east sector of the 
impoundment. 

Golder understands that the USEPA has requested that the United Park City Mines Company 
(UPCMC) coordinate this study with a qualified geotechnical consultant which will be paid for by the 
USEPA. As such, Golder proposes to conduct this work as an addendum to our existing USEPA 
contract that is being administered by Mr. Dave Reisman. 

OFFICES ACROSS AFRICA, ASIA, AUSTRALIA, EUROPE, NORTH AMERICA AND SOUTH AMERICA 



United Park City Mines Company 
Richardson Flat Tailing Impoundment 

Estimated Costs 

April6, 2008 
-2-

Estimated costs have been developed using the negotiated GSA rates for the Federal Supply Schedule 
899, Contract Number GS-l OF-0 l30N, which are attached. Based on the scope discussed above, 
Golder estimates total costs for the project to be $8,500. A detailed breakdown of this estimate is 
provided in the attached Table 1. 

The work will be billed on a time and materials basis, billing only for productive time. The total estimate 
cost will not be exceeded without written approval from UPCM and the USEPA. 

We appreciate the opportunity to continue to provide services to UPCM. Should you have any questions 
or comments please do not hesitate to contact us. 

Sincerely, 

GOLDER ASSOCIATES INC. 

~ 
Brent Bronson, P .E. 
Principal 

Attachments: 
Cost Table 
Rate Schedule 

GOLDER ASSOCIATES INC. 



COST & RATE TABLES 

Golder Associates 



April2008 

PROPOSED CLIENT: 
PROPOSED PROJECT: 
TASKS: I lhrougb 4 

TOTAL ESTIMATED COST: 

COST ESTIMATE SUMMARY 
RICHARDSON FLATS GEOTECHNICAL REVIEW 

UNITED PARK CITY MINES COMPANY 

United Parle City Mines Company 

Geotechnical Review & Volumettic Study 

$8,504 

TASK I 

Silt Trip 

TASKl 

Volumetric 
Evalualion 

ESTIMATED PERSONNEL COSTS HOURLY ESTIMATED EST~TED~----------L-------~ 
RATE HOURS BD...LINGS 

PROFESSIONAL STAFF 
PRINCIPAl. GEOTECH ENG - L VS 
SENIOR CONSULT ANT LV6 

$179.36 

$136.51 

SENIOR PROJECT SCIENTIST/ENGINEER -LV4 $87.43 
PROJECT SCIENTISTIENGINEER-LV3 
STAFF SCIENTISTIENGINEER-LV2 
STAFF SCIENTIST/ENGINEER-LVI 
ESTIMATED PROFESSIONAL STAFF TOTAl. 

SUPPORT STAFF 
Clerical 

Drafting 

EST~TEDSUPPORTSTAFFTOTAL 

TOTAl. EST~ TED PERSONNEL COSTS 

ESTIMATED DIRECT AND INDIRECT JOB COSTS 

S82.69 

$70.24 

$65.30 

$60.15 

$67.41 

20 

0 

0 

41 

0 

0 

61 

12 

8 

20 

81 

5% OF LABOR FOR COMMUNICATION, REPRODUCTION AND COMPUTER 
DOCUMENT REPRODUCTION 
LABORATORY ANALYSIS 
PERSONAl. VEHICLE MILEAGE 
VEHICLE RENTAl. 
AIR TRAVEL 
MEALS 
LODGING 
TOTAl. ESTIMATED EXPENSES 

Estimated Handling Charges (10%) 

EST~ TED TOTAl. BD...LINGS 

C:\Docum•nll ood S.ninaolbbronson\My Docum•niiiPROJECTSIRi•hnnlson Flmt.Uiinp_0332143AIRF a•o~«h ~<oping co~ub Golder Associates 

$3,587 

so 
so 

$3,390 

so 
$0 

$6,977 

$722 

$539 

$1,261 

$8,239 

EST~ TED 
TOTAl. COSTS 

$165 

$0 

so 
$45 

so 
so 
$0 

so 
$210 

$56 

$8,504 

10 

0 

2 

$1,959 

$120 

$2,079 

SI04 

$45 

100.00 

220.00 

25.00 

S494 

$49 

$2,623 

4 

32 

$717 

4 

4 
SSIO 

$1,228 

$61 

$61 

$6 

$1,295 

P04-2055 



. . 

GSA Rates 
Federal Supply Schedule 899 

Contract Number: GS-10F-0130N 
Golder Associates Labor Rates -Option Period I 

Environmental (12/13/07- (12/13/08- (12/13/09- (12/13/10-
Labor Category 12/12/08) 12/12/09) 12/12110) 12/12/11) 
LV8 Sr. Practice/ $179.36 $186.00 $192.88 $200.01 
Program Leader 
L V7 Practice/ $144.71 $150.07 $155.62 $161.38 
Program Leader 
LV6 Senior $136.51 $141.56 $146.80 $152.23 
Consultant 
LV5 Senior $113.21 $117.40 $121.74 $126.25 
Engineer/Scientist 
L V4 Sr. Project $87.43 $90.66 $94.02 $97.50 
Engineer/Scientist 
LV3 Project $82.69 $85.75 $88.92 $92.21 
Engineer/Scientist 
LV2 Staff $70.24 $72.83 $75.53 $78.32 
Engineer/Scientist 
LV 1 Engineer/ $65.30 $67.72 $70.22 $72.82 
Scientist 
LD3 Senior $67.41 $69.90 $72.49 $75.17 
Draftsperson 
LD2Staff $57.04 $59.15 $61.33 $63.60 
Drafts person 
LD 1 Draftsperson $51.07 $52.96 $54.92 $56.95 

LT3 Senior $57.04 $59.15 $61.33 $63.60 
Technician 
LT2 Staff $51.85 $53.77 $55.76 $57.82 
Technician 
LTI Technician $44.08 $45.71 $47.41 $49.16 

LA3 Senior $60.15 $62.37 $64.68 $67.07 
Admin. Support 
LA2 Staff $48.74 $50.54 $52.41 $54.35 
Admin. Support 
LA1 Admin. $49.78 $51.62 $53.53 $55.51 
Support 

(12/013/11-
12/12/12) 
$207.41 

$167.35 

$157.86 

$130.92 

$101.11 

$95.62 

$81.22 

$75.51 

$77.95 

$65.96 

$59.06 

$65.96 

$59.96 

$50.98 

$69.55 

$56.36 

$57.56 


